2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT

TRANSPORTATION DISTRICT 2

CONSULTANT PACKAGE NO. 1

Project I.D. XXXX-XX-XX

Highway/Street: N/A

Termini/Location: N/A

County: Throughout District 2

Length: N/A

Project Type: Full Service Construction Master Contract

(number of contracts unknown at this time)
Urban and/or Rural: N/A

Traffic Control: N/A
Letting Date: N/A
Anticipated Construction Cost: $3M (Approximate total for all contracts)
Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work order will be written against this Master Contract based on district

needs until 3-1-07.
Restrictions: N/A

Project Manager Required: No, WisDOT will provide the PM

Support Staff Required: Yes

Anticipated Number: Varies

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information, contact: Cheryl Ulatowski, Consultant Services Coordinator at (262) 521-5365.
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CONSULTANT PACKAGE NO. 2

Project I.D. 2225-11-70
Highway/Street: STH 32
Termini/Location: N. Lake Drive & Brown Deer Road, Mohawk Avenue to 1-43
County: Milwaukee
Length: .5 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Constructed under traffic
Letting Date: 6-14-05
Anticipated Construction Cost: $1.0-19M
Major Items of Work: Grading, storm sewer, base course, pavement, curb & gutter, traffic

signals, traffic control, driveway aprons.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: Accelerated work schedule; completion in 2005

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate, concrete

Duties: Inspection, staking, materials testing, record keeping

For more information, contact: Malathi Karri, WisDot Project Manager, (262) 548-5847.
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CONSULTANT PACKAGE NO. 3

Project I.D. 2323-01-70

Highway/Street: STH 74

Termini/Location: Main Street, Elder Lane to Sherdian Drive
County: Waukesha

Length: 1.0 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staged construction

Letting Date: 4-12-05

Anticipated Construction Cost: $2-$2.9M

Major Items of Work: HMA pavement, storm sewer, lighting, signal modifications, curb & gutter,
sidewalk

Complexity Level: Medium
Associated Contracts: N/A
Restrictions:

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number:

Required Certification: All

Duties: Department is seeking project manager/construction leader to administer

all aspects on construction phase and to work closely/mentor department assistant engineer.

For more information, contact: Kurt Flierl, WisDOT Project Manager, (262) 548-8724, e-mail:
kurt.flierl@dot.state.wi.us
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CONSULTANT PACKAGE NO. 4

Project I.D. 1410-06-70

Highway/Street: STH 33

Termini/Location: Green Bay Avenue, S. Mill Street to Riverside Drive
County: Ozaukee

Length: .40 mile

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staging

Letting Date: 1-11-05

Anticipated Construction Cost: $ 3-3.9M

Major Items of Work: Bridge replacement

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate and asphalt

Duties: Construction inspection, book keeping, materials testing, etc.

For more information, contact: Mohammad Hossain, WisDot Project Manager, (262) 548-8783.
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CONSULTANT PACKAGE NO. 5

Project I.LD. # 1 1030-15-60

Highway/Street: [-43
Termini/Location: Mitchell Interchange — National Avenue
County: Milwaukee
Length: 4.7 miles
Project Type: Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Yes
Letting Date: 12-14-04
Anticipated Construction Cost: $ 0-99,000
Project I.D. # 2 1228-11-60
Highway/Street: I-43, North — South Freeway
Termini/Location: North Avenue to Lexington Blvd.
County: Milwaukee
Length: 3.5 miles
Project Type: Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Yes
Letting Date: 12-14-04
Anticipated Construction Cost: $0-99,000
Major Items of Work: Rout & seal (L.F.), pavement marking (L.F.), traffic control signs-portable

changeable message (day).

Complexity Level: Low

Associated Contracts:

Restrictions: Given in specials (Mitchell Interchange System, ramp closure times)
Project Manager Required: No

Support Staff Required: No

Anticipated Number:

Required Certification:

Duties: Inspector shall evaluate contractor activities such as the routing & filling
of asphaltic pavement & maintaining proper traffic control.

For more information, contact: Charles Penner, WisDOT Project Manager, (262) 548-6897.
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CONSULTANT PACKAGE NO. 6

Project I.D. 3230-04-71
Highway/Street: STH 50
Termini/Location: Roosevelt Road, 39" Avenue to 63" Street
County: Kenosha
Length: 1.243 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road open, staged construction
Letting Date: 3-8-05
Anticipated Construction Cost: $2-2.9 M
Major Items of Work: Asphaltic conc. pavement, traffic signals, storm sewer, crushed

aggregate base course.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: No-City of Kenosha will provide a project manager

Support Staff Required: Yes

Anticipated Number: 2o0r3

Required Certification: Aggregate, concrete, asphalt density

Duties: Materials sampling and testing, staking, inspection

For more information, contact: Sharad Moholkar, WisDOT Project Manager, (262) 521-5364.
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CONSULTANT PACKAGE NO. 7

Project I.D. #1 2230-02-70

Highway/Street: STH 59

Termini/Location: Baythorn to Calhoun Road

County: Waukesha

Length: 1.38 miles

Project Type: Reconstruction/Capacity Expansion
Urban and/or Rural:  Urban

Traffic Control: Under Traffic

Letting Date: September 2005

Anticipated Construction Cost: 7,500,000 — 9,999,999
Project I.D. # 2 2230-06-70

Highway/Street: STH 59

Termini/Location: Barker to Baythorn

County: Waukesha

Length: .45 miles

Project Type: Reconstruction/Capacity Expansion
Urban and/or Rural: Urban

Traffic Control: Under Traffic

Letting Date: September 2005

Anticipated Construction Cost: 3,000,000 — 3,999,999
Project I.D. # 3 2721-00-70

Highway/Street: Brookfield Road

Termini/Location: Greenfield Ave to Baythorn Way
County: Waukesha

Length: .20 miles

Project Type: New Construction

Urban and/or Rural: Urban

Traffic Control: Under Traffic

Letting Date: September 2005

Anticipated Construction Cost: 1,000,000 — 1,999,999

Major Items of Work: Work in FY 06-Grading, Base Course, Storm Sewer, asphalt pavement, curb
and gutter,

Complexity Level: High

Associated Contracts:

Restrictions: Completion Date late 2006

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: Asphalt density, aggregate testing

Duties: Construction inspection, staking, materials, testing, record keeping

For more information, contact: Al Gilbertson, (262) 548-8817.

D2, 20 Packages including unknown specific number of FS Construction Master Contracts Page 7 of 20



CONSULTANT PACKAGE NO. 8

Project I.D. 2260-06-70

Highway/Street: Rapids Drive

Termini/Location: Mt. Pleasant Street — Douglas Avenue, Local Street

County: Racine

Length:

Project Type: Reconstruct

Urban and/or Rural: Urban

Traffic Control: Closed to Thru Traffic

Letting Date: 1-11-05

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Grading, storm sewer, concrete. paving
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing &

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, 414-225-5165
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CONSULTANT PACKAGE NO. 9

Project I.D. 2410-03-70
Highway/Street: W. National Avenue
Termini/Location: Oklahoma Avenue to Root River Pkwy, Local Street
County: Milwaukee
Length: 0.2 miles
Project Type: Reconstruct
Urban and/or Rural:  Urban
Traffic Control: Under Traffic
Letting Date: 4-12-05
Anticipated Construction Cost: $750,000-999,999
Major Items of Work: Paving
Complexity Level: Medium
Associated Contracts: None
Restrictions: None
Project Manager Required: Yes
Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification:
Duties:

Aggregate sampling & PCCTEC - I/IA/BR
Construction administration, inspection, materials testing &
construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414) 225-5165.
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CONSULTANT PACKAGE NO. 10

Project I.D. 2783-02-70
Highway/Street: Calhoun Road
Termini/Location: Wisconsin Avenue to Gebhardt Road, Local Street
County: Waukesha
Length: 1.0 mile
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed/detour
Letting Date: 6-14-05
Anticipated Construction Cost: $4,000,000-%$4,999,999
Major Items of Work: Grading, storm sewer
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414) 225-5165.
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CONSULTANT PACKAGE NO. 11

Project I.D. 2806-08-70
Highway/Street: CTH Q, Winfield Road
Termini/Location: Bridge & Appr over Dutch Gap Canal
County: Kenosha
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: 4-12-05
Anticipated Construction Cost: $250,000-$499,000
Major Items of Work: Structure
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing &

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414) 225-5165.
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CONSULTANT PACKAGE NO. 12

Project I.D. 2812-01-71
Highway/Street: CTH S, East Wind Lake Road
Termini/Location: Cross Canal Drainage Structure
County: Racine
Length: N/A
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: 4-12-05
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structure
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414) 225-5165.
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CONSULTANT PACKAGE NO. 13

Project I.D. 3728-01-70
Highway/Street: CTHYY, 22™ Avenue
Termini/Location: Intersection with CTH E (12th Street)
County: Kenosha
Length: N/A
Project Type: Reconstruct
Urban and/or Rural:  Urban
Traffic Control: Open
Letting Date: 7-12-05
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Grading, Paving
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, 414-225-5165
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CONSULTANT PACKAGE NO. 14

Project I.D. 3833-00-70
Highway/Street: Rochester Street Bridge & Appr
Termini/Location: over Wind Lake Drainage Canal
County: Racine
Length: N/A
Project Type: Bridge rehabilitation
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: 7-12-05
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structure
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414) 225-5165.
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CONSULTANT PACKAGE NO. 15

Project I.D. 3845-04-70
Highway/Street: STH 67
Termini/Location: Intersection with Market Street
County: Walworth
Length: N/A
Project Type: Intersection Improvements
Urban and/or Rural: Urban
Traffic Control: Open
Letting Date: 1-11-05
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Signals
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414) 225-5165.
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CONSULTANT PACKAGE NO. 16

Project I.D. 3853-00-71
Highway/Street: Mill Road Bridge & Approaches
Termini/Location: Over Bark River
County: Waukesha
Length: N/A
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: 6-14-05
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structure
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414) 225-5165.
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CONSULTANT PACKAGE NO. 17

Project I.D. 4833-00-70
Highway/Street: CTH HHH Bridge & Approaches
Termini/Location: 1.5 Miles E. of CTH C
County: Fond du Lac
Length: N/A
Project Type: Bridge rehabilitation
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: 3-8-05
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structure
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414)-225-5165.
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CONSULTANT PACKAGE NO. 18

Project I.D. 2175-06-70

Highway/Street: N. 124" Street

Termini/Location: Ruby Avenue to Hampton Avenue

County: Milwaukee & Waukesha

Length: 0.46 miles

Project Type: Reconstruct/Widen

Urban and/or Rural:  Urban

Traffic Control: Staged Construction & Closed

Letting Date: 4-12-05

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Grading, Storm Sewer, Base, Concrete Pavement
Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling & PCCTEC - I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

For more information, contact: Joe Klarkowski, LCM, Earth Tech, (414) 225-5165.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 19

2070-05-70

W. Layton Avenue, 1-43

W. County Line — STH 100
Milwaukee

1.075 miles

Reconstruction

Urban

Open to traffic, staged construction

2-8-05

Anticipated Construction Cost: $3-3.9 M

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Base aggregate, asphalt paving, curb & gutter, sidewalk
Medium

None

None

No

Yes

4-5

All
Construction inspection

For more information, contact: Adrian Lopez, WisDOT Project Manager, (262) 548-8810, e-mail:

adrian.lopez@dot.state.wi.us
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CONSULTANT PACKAGE NO. 20

Project I.D. 2230-07-70

Highway/Street: STH 59

Termini/Location: Greenfield Avenue, 1-894 to 92" Street
County: Milwaukee

Length: 444 miles

Project Type: Pavement replacement

Urban and/or Rural: Urban

Traffic Control: Open to traffic, staged construction
Letting Date: 2-8-05

Anticipated Construction Cost: $1-19M

Major Items of Work: Base aggregate, concrete pavement, grading, curb & gutter, sidewalk

Complexity Level: Medium
Associated Contracts: None
Restrictions: Open to traffic for State Fair

Project Manager Required: No

Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: All

Duties: Construction inspection

For more information, contact: Adrian Lopez, WisDOT Project Manager, (262) 548-8810, e-mail:
adrian.lopez@dot.state.wi.us
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